DIVISION OF CONSTRUCTION
DBE Detailed Plan/SUBCONTRACT REQUEST

KENTUCKY TRANSPORTATION CABINET «%P% TC 63-35DBE
DEPARTMENT OF HIGHWAYS & %Q Rev. 06/11/02
%

PROJECT CODE NO : 03-0772
DBE Firm/Subcontract # : 1 ' ) Page 1l of 6
TO : Rick Stansel /%\ &

Executive Director Division of Contract Procurement
FROM : HI-VIEW, LLC. P.0. BOX 1764 CORBIN, KY. 40702

Prime Contractor
SUBJECT : PULASKI NCPD 7713 (9) FD52100 1577004-005

County Project Number
I hereby request to utilize for DBE participation a portion of the subject project to:
CONTRACTING ASSISTANCE, INC. of P.0.BOX4142119X. HWY. 25W WILLIAMSBURG, KY. 40769
DBE Employer Identification Numbers: Federal  61-1364708 Y 207777 /
The amount to be subcontracted by this request is DBE $1,067,238.42 /' or 8.37% ~ Contract  $1,067,238.42 or 837% ofthe
(original contract ) or a subcontract amount of
I have previously requested approval for subcontracts or agreements with other DBE as follows: - Contract "Worth" Contract
Name of DBE firm DBE Amount DBE % Amount %

Totals based on original contract Amounts _ B _ j [ 1]

This section applicable if DBE firm is also a Subcontractor of work on Project:

This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include
the Certification in all lower tier covered transactions and in all solicitations for lower tier transactions

(Federal Aid Contracts only).

The proposed subcontractor is on the Department's list of qualified contractors and has current insurance

coverage: Policy Number SC PO36666718 with

ZURICH AMERICAN INSURANCE which expires on August 1, 2004
Name of Insurance Company Date
“ A
P (S N e 2-(R-04

Prime Contractor’s Signature SN Date

Recommended by Office of Minority Affairs Signature Date Recommended by Office of Minority Affairs
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Subcontract Agreement Number ] Hi-View, LLC...&
Contracting Assistance, Inc.

Project #. PCN # 03-0772 County: Pulaski

THIS AGREEMENT, made and entered into by and between the following
SUBCONTRACTOR with their principal office located as indicated below:

Contracting Assistance,Inc.
P.0O.Box 414
Williamsburg,Ky.40769

Hereinafter called SUBCONTRACTOR, and
Hi-View, LLC
A Kentucky Corporation with principal offices located at:
944 Highway 26 Corbin KY 40701

Hereinafter called CONTRACTOR. The Contractor dateis - \@-0Y | and the
project description is as follows:
Pulaski County - PCN# 03-0772 NCPD 7713(9)

1. Witnessed: That Subcontractor and Contractor, in consideration of the items,
covenants, and conditions herein contained, hereby agree as follows, furnish
all materials, labor, equipment and other items necessary to perform the items
as described in Exhibit A, herein attached.

II. SUBCONTRACT PRICE: Subcontractor shall be paid by Contractor, for the
satisfactory performances and completion of Subcontractor’s work described
herein and all of the duties, obligations, and responsibilities of the prices set
forth in Paragraph I of this Subcontract (hereinafter called the “Subcontract
Price, subject to additions and deductions as provided herein. It is specifically
understood and agreed by Subcontractor that the quantities of items set forth
in Paragraph I are estimated quantities only and that the earnings of
Subcontractor by Owner. The Subcontractor’s Price includes all federal, state,
county, municipal, and other taxes and assessments imposed by law and based
upon labor, services, materials, equipment, or other items acquired,
performed, furnished, or used for or in connection with the Subcontractor’s
work, including but not limited to sales, use and personal property taxes
payable by or levied against the Owner, General Contractor, or the
Subcontractor. Where the law requires any such taxes or assessments to be
stated or charged separately, the total price of all items included in the
Subcontractor’s work, plus the amount of such taxes shall not exceed the
Subcontract price.

Initialed on Behalf of Contractor J &f Initialed on Behalf of Subcontractargé%@



L SUBCONTRACT DOCUMENTS: The Subcontract documents consist of:

1.
2.

W

This Agreement

The Prime contract, consisting of the Agreement between the Owner and
the Contractor and the other Contract Documents enumerated therein,
including but not limited to the Conditions of the Contract (General,
Special, Supplementary, and other conditions), Drawings, plans,
specifications, Addenda, and Modifications, whether issued before or after
the execution of this Agreement, and other Contract Documents, if any
listed in the Owner-Contractor Agreement;

Any other documents specifically incorporated into this Subcontract by
reference therein: and

Modifications to this Subcontract issued after the execution hereof, all of
which are hereby referred to and made a part of this Subcontract as though
copied at length herein (and all of which documents are hereinafter
collectively referred to as the “Subcontract Documents”.

This subcontract shall be performed in strict accordance with the
Subcontract Documents and to the satisfaction of the Contractor and
Owner. The Subcontractor represents and agrees that it has carefully
examined and understands the Subcontract documents, copies of which
have been and remain available for inspection and copying by
Subcontractor, that is has investigated the nature, locality, and site of the
Project and the conditions and difficulties under which it is to be
performed, and that is enters into this Agreement on the basis of its own
examination, investigation, and evaluation of such matters and not in
reliance upon any opinions or such matters and not in reliance upon any
opinions or representations of Contract, Owner, or any of their respective
officers, agents, servants or employees.

IV.  PAYMENT:

1.

Progress Payments and Retainage: Subcontractor shall be paid by
Contractor at the rate of the unit of the unit prices listed in Exhibit A for
all work performed and materials and supplies furnished, less retainage of
0% within seven (7) working days after the Contactor receives payment
from the Owner, payment to Subcontractor being expressly conditioned
upon Contractor’s prior receipt of payment from Owner. It is specifically
understood and agreed by Subcontract that no payment by Contractor to
Subcontractor shall be construed as acceptance of any portion of
Subcontractor of any of its obligations arising out of this Agreement.
Should Contractor at any time determine that payment has been made to
Subcontractor, or on Subcontractor’s behalf, in excess of the amount then
due for work under this Agreement, then Subcontractor shall promptly
repay such excess to Contractor with three (3) days of demand for
repayment.

Initialed on Behalf of Contractor ’M{ Initialed on Behalf of Subcontractor 54@



2. Final Payment: Final payment shall be made by Contactor to
Subcontractor within thirty (30) days after completion and acceptance of
the Subcontractor work by the Contactor and the Owner, provided that (1)
Contactor shall have first received final payment from the Owner; (2)
Subcontractor shall have furnished, if requested, evidence satisfactory to
Contractor that there are no claims, obligation, or liens outstanding or
unsatisfied for labor, services, materials, equipment, taxes, or other items
performed, furnished, or incurred for or din connection with the
Subcontractor work: and (3) Subcontractor shall have executed and
delivered to Contractor, in a form satisfactory to Contractor, a Release of
Lien and affidavit o payment running to and in favor of Contractor and the
Owner.

3. Payments Withheld: Subcontractor shall meet all of its obligations and
liabilities pertaining to this Subcontract on a timely basis and shall furnish
at any time requested, evidence satisfactory to Contractor that there are no
claims outstanding or unsatisfied for labor, services, materials, equipment
taxes or other items performed, furnished, or incurred for or in connection
with the Subcontractor’s work. In the event that Subcontractor does not
comply with the above, Contactor may retain from monies owing to
Subcontractor sufficient sums to indemnify Contractor and Subcontractor
as Contractor may determine necessary, including joint check
arrangements or payments directly to persons or entities claiming by or
through Subcontractor, to satisfy the above claims against or obligations
of Subcontractor. Should Contractor advance money to Subcontractor or
pay on his behalf any bills, accounts, labor, or other items, such advances,
disbursements, and payments may be deducted from amounts due or to
become due to Subcontractor or the retained percentage, at the option of
the Contractor. Should such advances and payments be in excess of the
total amount finally due Subcontractor, then Subcontractor shall promptly
repay such excess to Contractor on demand.

V. DATE OF COMMENCEMENT AND COMPLETION: Time is essence in
the Prime Contract and is hereby declared to be essence in the Subcontract.
Subcontractor shall prosecute the Subcontract work with all possible diligence
and all possible speed in order to insure completion of the work at the earliest
possible date and shall fully cooperate with Contractor in scheduling and
performing the Subcontract Work to avoid conflict, delay in, or interference
with the work of the Contactor or others upon the Project. Subcontractor shall
begin its work within five (5) days of notice to proceed by Contractor. In the
event that Subcontractor shall assume and pay any damages, including but not
limited to any liquidated damages provided by the Prime Contract, that may
be incurred by or assessed against the Contactor. The work of this
Subcontract shall be completed not later than%[ogorking days as defined
by KDOT Specifications and subject to the adjustment of this Subcontract
time as provided in the Subcontract Documents. No extension of time will
valid without the Contractor’s prior written consent after written claim fpr
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adjustment made by the Subcontractor. Contractor shall not be liable to
Subcontractor for any costs or damages due to delays, escalation, accelerations,
non-performance, interference with performance, suspensions, or changes in the
performance or sequence of the Subcontractor’s work. Should this agreement, in
whole or in part, be interfered with or delayed, or be suspended in
commencements, prosecution or completion, for reasons beyond the
Subcontractor’s control, without its fault or negligence, the Subcontractor shall be
entitled to, and shall be fully compensated, but, only if Subcontractor shall have
first notified Contractor in writing of the cause of delay with two (2) days of the
occurrence of the event, and on further consideration that Contractor shall have
received a similar extension of time from the Owner. In the event of any
disturbances created by an any third party which causes any of the above shown
or stated reasons, then the Prime contractor and the subcontractor will participate
equally in securing thru whatsoever means necessary to complete the
Subcontractor’s portion of this agreement. Thru Court orders, attorney’s, and etc.
with legal cost to be paid equally, 50% by the prime contractor and 50% by the
subcontractor in matters relating to this agreement for this project.

INTERRUPTION OF WORK: Subcontractor shall no employ any men or

means of construction which may cause strikes, work stoppages, work

interruptions, or hindrance, or any other disturbances, of any nature
whatsoever, by Contractor’s employees or the employees of any other
contractor or subcontractor on the Project, with respect to any work related to
this Subcontract Agreement and the Project.

SUBCONTRACTOR DEFAULT: Should the Subcontractor fail, in the

opinion of Contractor, to prosecute the work with sufficient force and speed,

or default or neglect to carry out the work in accordance with this Subcontract,
or cause by any act or omission, the stoppage or delay of or interference with
or damage to the work of Contractor of any other Contractors or

Subcontractors on the project, including but not limited to any violation of the

Subcontract Documents, or should there be filed by or against Subcontractor,

and Subcontractor fails with three (3) working days after receipt of written

notice from the contractor to commence and continue correction of such
default or neglect with diligence and promptness, the Contractor may at its
option, and in addition to any other rights and remedies provided by this

Agreement or by law, elect to proceed in any one or more of the following

manners:

1. Contractor may employ and use on said work, or any portion thereof, such
number of workmen, laborers, supervisors, teams, tools, machinery,
equipment, and/or other subcontractors, at such wages, prices and rentals
as Contractors may deem necessary and expedient to insure prompt
completion of the work and Project, and it shall charge all of same to
Subcontractor;

2. Contractor may re-let, either in whole or in part, to such other persons or
entities as it may desire, at such prices as it may deem proper, and shall

charge the cost thereof to Subcontractor;
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3. Contractor may declare the rights of the Subcontractor under this
Agreement to be terminated and, in such event, Subcontractor shall paid
for the actual work done by it to the date of termination, less the amount of
any damages, claims, obligations, or liabilities incurred by Contractor or
Owner by virtue of Subcontractor’s actions;

4. Contractor may terminate the employment of Subcontractor for all or any
portion of the Subcontractor’s work, enter upon the premises and take
possession of, for the purpose of completing the Subcontractor’s work, all
materials, equipment, tools, appliances, and other items thereon, all of
which the Subcontractor hereby transfers assigns, and sets over to
Contractor for such purpose, and to employ any person or persons to
complete the Subcontractor’s work and provide all of the labor, services,
materials, equipment, and other items required therefore. In any such
event, Subcontractor shall remain bound, and all other terms of this
Agreement shall remain in force to the extent of the work or areas which
have not been terminated. In case of such termination of Subcontractor, it
shall not be entitled to receive any further payment under this Agreement
until the Subcontractor work shall be fully completed to the satisfaction of
Contractor and the Owner and shall have been accepted by them, at which
time, if the unpaid balance of the amount to be paid under this Subcontract
shall exceed the costs and expenses incurred by Contractor in completing
the Subcontractor’s work, such excess shall be paid to the Subcontractor;
but in the event that such costs and expenses shall exceed the unpaid
balance of the Subcontract price, then Subcontractor shall pay the
difference to Contractor upon demand.

5. For purposes of Paragraph VII, the costs and expenses recoverable by
Contractor from Subcontractor for Subcontractor default shall include, in
addition to the costs of completing the Subcontractor’s work to the
satisfaction of Contractor and Owner and of performing and furnishing all
labor, services, materials, equipment, and other items required therefore,
but also all losses, damages, claims, obligations, liabilities, costs, and
expenses including attorney’s fees, incurred or suffered by Contractor by
reason of or resulting from the Subcontractor’s default.

CHANGES: Subcontractor may, at any time during the progress of

Subcontractor’s work, be ordered in writing by Contractor, without invaliding

this Subcontract, to make changes in the work of this Subcontract consisting

of additions, deletions, deviations, or other revisions, including those required
by modifications to the Prime Contract issued subsequent to the execution of
this Agreement, the Subcontract price and the subcontract time being adjusted
accordingly. Subcontractor shall, prior to the commencement of such changed
or revised work, submit promptly to the Contractor written copies of a claim
for adjustment to the Subcontract price and Subcontract time for such revised
work in a manner and time consistent with the requirements of the

Subcontract Documents. No change orders of modifications of this

Subcontract shall be valid unless authorized by the Contractor in writing after

receipt of Subcontractor’s (ﬁlim for adjustment. Failure of the Syhcontractor
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to make such a timely claim for adjustment shall bind the Subcontractor to the

same consequences as those to which the Contractor is bound to the Owner.

1. In the event that Contractor and Subcontractor should not be able to agree
as to the amount to be allowed as an adjustment to the Subcontract price
and Subcontract Time for any changes made pursuant to this Paragraph
VI, it shall, nevertheless, be the duty of the Subcontractor to proceed
immediately with such change(s) upon written notice from Contractor. In
any such event, the determination of the appropriate adjustment to the
Subcontract price and the subcontract time for such revised work shall be
resolved thereafter by mutual agreement or in accordance with Paragraph
XI1I, pertaining to dispute resolution.

IX. INSURANCE:; Subcontractor binds itself to procure and maintain at
Subcontractor’s expense, Workers’ Compensation Insurance, and
Comprehensive General Liability Insurance, Property Damage Insurance, and
Automobile Liability Insurance, with a financially sound insurance company
or companies acceptable to Contractor on all activities and work performed
under this agreement and to provide Contactor with certificate of insurance
establishing compliance with the aforementioned insurance requirements. All
insurance, policies, and certificates of insurance required by this paragraph
shall contain a provision that coverage’s cannot be canceled or allowed to
expire without a minimum of ten (10) days prior written notice to the
Contractor. CONTRACTOR SHALL BE NAMED AS ADDITIONAL
INSURED ON EACH OF THESE POLICIES WITH THE EXCEPTION OF
WORKERS’ COMPENSATION. The minimum limits of insurance coverage
required by this paragraph shall be a provided by Prime Contract, or in the
absence of any such provision therein in the following limit of coverage:

Type of Insurance

Minimum Policy Limits

Workers Compensation Insurance
Coverage A
Coverage B (Employers Liability)

As required by statute

$100,000 each accident
$500,000 disease policy limit
$100,000 disease each employee

USL & H (If Any)

As required by statute

Comprehensive General Liability
Insurance (Occurrence Form, including
coverage for subcontractors, if any)
General Policy

Products/Comp. Operations

Personal Injury

$1,000,000 aggregate
$1,000,000 aggregate
$1,000,000 person
$1,000,000 occurrence

Property Damage Insurance

$1,000,000 occurrence
$1,000,000 aggregate

Automobile Liability Insurance
(including owned, non-owned, & hired)

$1,000,000 combined single limit
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X PERFORMANCE AND PAYMENT BONDS: Subcontractor to furnish

Prime Contractor Performance and Payment Bond.

XI. INDEMNIFICATION:

1. Subcontractor shall indemnify and hold harmless the Owner and the
Architects, and Hi-View, LLC, General Contractor, and their agents and
employees from and against all claims, damages, losses, and expenses,
including attorneys’ fees, arising out of or resulting from the performance
of the work, provided the at such claim, damage, loss or expense (a) is
attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction to tangible property (other that the work itself) including the
loss of use resulting there from, and (b) is caused in whole or in part by
any negligent act or omission of the Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them
may be liable, regardless of whether or not it is caused in part by a party
indemnified hereunder.

2. Inany and all claims against the Owner or the Architect or General
Contractor, or any of their agents or employees, by any employee of this
Subcontractor, anyone directly or indirectly employed by him or anyone
for whose acts he may be liable, this indemnification obligation shall not
be limited in any way by any limitation on the amount or type of damages,
compensation of benefits payable by for this Subcontractor under
Workers’ Compensation Acts, disability acts, or other employee benefit
acts.

Subcontractor shall, at its own expenses, conform to the basic safety

policy of the Contractor, and comply with specific safety requirements

promulgated by any governmental authority, including without limitation,
the requirements of the Occupational Safety and Health Act of 1970 and
the Construction Safety Act of 1969 and all standards and regulations
which have been or shall be promulgated by the parties or agencies which
administer such acts.

4. Subcontractor shall have and exercise full responsibility for comphance
hereunder by its agents, employees, material men, and subcontractor’s
general, and in particular, with respect to its portion of the work on this
project; compliance therewith on the part of its said agents, employees,
material men, and subcontractors; and shall directly receive, respond to
defend, and be responsible for all citations, fines, or penalties which may
be incurred by reason of its failure on the part of its agents, employees,
material men, or subcontractors to so comply.

(%)
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XIV.

WARRANTY: Subcontractor warrants to the Contractor and Owner that all
materials and equipment furnished under this Subcontract will be of good
quality and new unless otherwise required or permitted by the Subcontract
Documents, that the work of this Subcontract will be free from defects not
inherent in the quality required or permitted, and that Subcontractor’s
warranty and work will conform in all respects with the requirements of the
Prime Contract and the Subcontract Documents. Work not conforming to
these requirements, including substitutions not properly approved and
authorized, may be considered defective. This warranty shall be in addition to
and not in limitation of any other warranty or remedy provided by law or by
the Subcontract Documents.

DISPUTE RESOLUTION: Any claim, controversy, or dispute between the

Contractor and Subcontractor arising out or related to this Subcontract, or a

breach hereof, and which claim, controversy, or dispute is not resolved by

mutual agreement between the partied, shall unless otherwise required by the

Prime Contract or applicable law, be submitted to a judicial court of

competent jurisdiction within Whitley County, Kentucky. The Subcontractor

further covenants and agrees that no dispute shall interfere with the progress
of the Subcontractor’s work, and the Subcontractor agrees to proceed with the -

Subcontractor work as required in spite of any claim, controversy, or dispute it

may have with the Contractor, the Owner, or other parties.

LAWS, PERMITS, FEES AND NOTICES: The Subcontractor shall give all

notices required by and comply with all laws, ordinances, rules, regulations,

and orders of any public authorities applicable to the performance of the

Subcontract work. The subcontractor shall secure and pay for all permits,

fees, licenses, and inspections necessary for proper execution and completion

of the Subcontractor’s Work as required by the Subcontract Documents.

1. The Subcontractor shall abide by all laws, rules, regulations, and orders of
any state and federal authorities applicable to the Environmental
Protection Act and/or water and air pollution requirements.

2. Subcontractor further covenants and aggress to pay its own payrolls, taxes,

and all other documentation showing compliance with applicable laws and

regulations, if required; furnish Contractor with copies o MSDS (Material

Safety Data Sheets) for all materials used on the project and a copy of

Subcontractor’s written hazard communication program; and

acknowledges and agrees that any payment received by Subcontractor

shall be held in trust for the purpose of paying its subcontractor, laborers,
material men, suppliers, and any others claiming by or through

Subcontractor and who may be entitled to assert a lien or other claim

against the Project.

Subcontractor has familiarized himself with the safety program of the

Contractor and agrees to adopt said program, insofar as this project is

concerned, conducting all the activities, furnishing all the reports, and

cooperation to the fullest extent with the Contractor’s safety representative
for the project. Subcontractor agrees to bear the expense of conducting
the safety program for his own personnel. Should the Subcontraztor
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and/or should his operations be characterized by frequent injuries to
workmen, the Contractor may elect within ten (10) days written notice,
cancel this contract, whence Subcontractor will immediately remove his
men, materials, and equipment from the project.

XV. REMOVAL OF EQUIPMENT: Subcontractor shall not, without the prior
written consent of Contractor, remove or permit to be removed from the
Project, any equipment, machinery, tools, materials, supplies, or other items
that have been purchased for or placed on the Project for use in connection
therewith until the Subcontract work has been completed.

XVI. RENTAL EQUIPMENT: If Subcontractor makes use of Contractor’s
equipment, Subcontractor shall pay current AED rental rates, or the rates
commonly charge in the area where the work is to be performed in the event
that AED rental rates are not provided, unless otherwise agreed to by the
parties in writing. Subcontractor shall furnish to Contractor a list of all
equipment not owned by Subcontractor placed on the job by Subcontractor,
together with the name of the owner of said equipment and the terms of the
lease, if any.

XVII. CLEANUP: Subcontractor shall keep the project site and surrounding area
free from accumulation of waste materials or rubbish caused by operations
performed under this Subcontract and shall, upon completion of its work,
leave the Project site in a clean and orderly condition.

R SOATOYBUES o e it mocfimegt MO

XIX. EQUAL EMPLOYMENT OPPORTUNITY AND AFFIMATIVE ACTION:
Subcontractor shall not discriminate against any employee or applicant for
employment because of race, creed, color, sex, age, religion, national origin,
physical or mental handicap, or because he or she is a disable veteran or
veteran of the Vietnam era. Subcontractor agrees to take affirmative action to
insure that qualified applicants are employed, and that employees are treated
during employment without regard to race, creed, color, sex, age, religion,
national origin, physical or mental handicap, or status as a disable veteran or
veteran of the Vietnam era. To the extent applicable, Subcontractor shall
comply with all provision of Executive Order No. 11246, dated September 24,
1975, the Rehabilitation Act of 1973, and all amendments thereto, and all
rules, regulations, orders, instructions, designations, and other directives
promulgated pursuant thereto, the terms of all which are incorporated herein
by reference. Violation of this provision shall be considered a material breach
of this Subcontract and shall entitle Contractor to exercise any of the options
set forth in Paragraph VII hereof, including termination or suspension of this
Agreement in whole or in part.
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XX.  ASSIGNMENT: Subcontractor shall not sublet or assign any portion of this
Subcontract, nor any monies due or to become due, or Subcontractor’s
earnings and compensation hereunder, without the prior written consent of
Contractor. Any such assignment or subletting without prior written consent
of Contractors shall be void and of no effect.

XXI. NOTICE: All notices, demands, or other communications provided for herein
shall, unless otherwise provided, be sufficient if in writing and if delivered
personally to the other party, or mailed by United States Mail, postage
prepaid, to the respective addresses of Contractor and Subcontractor as set
forth herein, or such other address as either may have designated from time to
time. Contractor may exercise any right given to it immediately after mailing
the letter containing such notice; however, this does not preclude a Contractor
from giving notice in any other legal matter.

XXIL. GOVERNING LAW: This agreement shall be governed by the laws of the
Commonwealth of Kentucky. Any action by the Subcontractor against the
Contractor as a result of this Contract shall be brought in Whitley County,
Kentucky, Circuit Court.

XXII SEVERABILITY AND WAIVER: The partial or complete invalidity of any
one or more provisions of this Agreement and the Subcontract Documents
shall not affect the validity or continuing force and effect of any other
provisions or the application of such provisions to persons and circumstances
other than those as to which it is determined invalid or unenforceable. The
failure of Contractor to insist, in any one or more instances, upon the
performance of any of the terms, covenants, or conditions of this Agreement
or to exercise any rights herein, shall not be construed as a waiver or
relinquishment of such term, covenant, condition, or right.

XXIV. UNIFORM CONTRUCTION OF AGREEMENT: Contractor and
Subcontractor mutually agree that the interpretation, construction, and
enforcement of this Agreement shall be uniform in all respects and shall not
be construed more or less favorably for either Contractor or Subcontractor.

XXV. ENTIRE AGREEMENT: This Subcontract represents the entire and
integrated agreement between the Contractor and Subcontractor and
superceded all prior negotiations, representations, or agreements, either
written or oral, and shall not be altered, modified, or amended in any manner
whatsoever, unless the same shall be in writing and signed by the parties
hereto.
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IN TESTIMONY WHEREOF, the parties have execute this Subcontract, or have
caused it to be executed by the their duty authorized offices, this _ |Q  day of
fe tsm,,\/ , 2004

FOR CONTRACT:OR, HI-VIEW, LLC
By: \ N

Tim Hill, Managing Member

STATE OF KENTUCKY
COUNTY OF WHITLEY

This foregoing Subcontract was this / X day of ¥5/8 , 2004, subscribed,
sworn to, and acknowledged before me by Tim Hill in his capacity as managing
member of Hi-View, LLC.

Notary Public )
My Commission Expires: /-',Jf /-7 A

FOR SUBCONTRACTOR,

, c o
Title: ﬂﬁé‘é/‘déﬂ{‘, 7[&&5: ¥ D@L
STATE OF  Aewrucey
COUNTY OF  wreey

This foregoing Subcontract was this % day of  Fes , 2004,
subscribed, sworn to, and acknowledged before me by  gwggen A Charbect
in their capacity as __ /zesiv ewr of _cowranctve _pssistance  fye

Notary Public

My Commission Expires: 9/32/2007
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EXHIBIT A

ltem | Code | | Approximate | | Unit Price | Amount
No.| No. | Item | Quantity | Unit | Dollars | Dollars
45| 2351 | GUARDRAIL.STEEL W BEAM.S FAGE T 28225000 | LINFT T 104500 | 5549512
467 2360 | GUARDRAIL TERMINAL SECT NG T T 9.0000 | EACH T agoooo | T 43200
47 | 23737 GUARDRAIL END TREATMENT TvPE 37777 20000 | EACH T 5500000 | 116000
48 | 2371 | GUARDRAIL END TREATMENT TvpE 7 ] 77777 10000 | EACH )T 5600000 | T 560.00
492363 | GUARDRAIL CONTO BR END TYPE A ] 20000 | EACH T 5200000 | 104000
750712378 | GUARDRAIL CON T0 BR END TYPE D ] 20000 | EACH YT 12100000 | 22600
51| 2381 | REMOVE GUARDRAIL 77777 T 18180000 | LINFTr )T 18500 | 3363307
1161 1111 | DUCTILE IRON BIPE 24 TNah T [ Lié)'%f'db'd'd""l"'[[N"EF"""i""'""'""'1‘65_6666"";'""""""'"Zi,é‘iliféb""
| | (GRAVITY SEWER) | I | |
11713387|PVCP|PE8|NCH .................................. R 5 403000O|LINFT] ................ 520000, ............... 12495600
| [ (GRAVITY SEWER) | | | |
118711095 | DUCTILE IRON PISE 8 NG~ [ 4940000 | LINFT YT ssa000 |5 7000
| I (GRAVITY SEWER) | | | |
119171798 | SANITARY SEWER MANHOLE T T 230000 | EACH T 28000000 | 440000
| [ (4'DIA) | | I !
120171799 | SANITARY SEWER MANHOLE 77 [T 50000 | EAcH T 44800000 | T S5 ad000
| | (6'DIA) I | I |
12111073 | STEEL ENCASEMENT PIPE.16 TNGH T 271.0000 | LIN T80 6000 T asve0 00
122 1791 | ADIUST MANHOLE FRANE T6 GRADE 7" 80000 | EACH )T 371.0000 | T 296800
123 (3468 | TIEIN NGy e [ 10000 | EACH T 15950000 | T ESs 00T
| | (SEWER TO EXIST. MANHOLE) | | | |
124|3468]TIEIN8INCH ...................................... oo = OOOO]EACHl ............ 1450000()' .................. 435000
| | (SEWER TO PROP. MANHOLE) | | | |
S |3479|TIEIN ................................................. e 5 OOOO]EACH] ............ 5 2600000] .................. 452000
| [ (21" SEWER TO PROP. MANHOLE) | i | |
126]3470|T|E|N10!NCH .................................... o lOOOOlEACH] ............ 175500001175500
| [ (SEWER TO PROP. MANHOLE) | | | |
127 | 3468 | TIEIN gINCH e [ 7.0000 | EACH T 14500000 | T 10,15000
f | (SEWER TO PROP. MANHOLE) [ | | I
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EXHIBIT A

]
[tem | Code | | Approximate | | Unit Price | Amount
No.| No. | ltem | Quantity | Unit | Dollars | Dollars
Tlog (3466 | TIEAN eincH T T 10000 | EACH 11,
| | (SEWER TO PROP. MANHOLFE) | ! | |
12971314 | PLUGPIPE T T 10000 1 EACH 7800000 | 78000
| | (& ABANDON EXIST. 4% | l I I
I | (GRAVITY SEWER) { | | |
13071514 | pLucRiPE T T 10000 | EACH 1 gosoocoo (T 805.00
| | (& ABANDON EXIST. 6" | 1 l |
| | (GRAVITY SEWER) | | | |
3171314 | PLUGPIPE T [T 00000 | EACH T 8300000 | 830000
| | (& ABANDON EXIST. 8" | | | |
| | (GRAVITY SEWER) | | l l
13271814 | PLUG RIPE T [T 10000 | EACH | 7 gss.0000 | 855.00
| | (& ABANDON EXIST. 10" | | | | '
1 | (GRAVITY SEWER) | | | !
133713 | PLUGPPE T [T 20000 | EACH | 1,540.0000 |  3.080.00
| | (& ABANDON EXIST. 21" | l l l
| | (GRAVITY SEWER) l | | |
134 | 3444 | RECONNECT SEWER SERVICE I N S 9150000 | 10,065.00
| | (EXIST. 4% | | | |
135 | 3844 | RECONNECT SEWER SERVICE T 10000 | EA T 9400000 | 940.00
| | (EXIST. 6" | l I |
157 | 9946 | DUCTILE IRON PIPE20 INCH T 11810000 | UNFT [ 720000 | 85,032.00
7158 | 1103 | DUCTILE IRON PIPE-16INCH T 4210000 | UNFT | 680000 | - 2862800
7159 | 1099 | DUCTILEIRON PIPE-12 INCH T 2277.0000 | UNFT | 460000 | 104,742.00
7160 | 1099 | DUCTILEIRON PIPE-12 INCH I Mo00000 | UNFET T 2020000 | 20,200.00
| | (RESTRAINED JOINT WL) | | | |
| | ( FOR CREEK XING) | | | |
161 | 3387 | PVCPIPE8INCH P 13980000 | LNFT | 230000 | 32,154.00
| | (WATER LINE) | P | _ |
162 ) 3385 | PVCPIPE6INCH T T 41060000 | LNFT | 210000 | 86,226.00
| | (WATERLINE) | | | [
| | (REVISED 12-4-2003) | | f
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EXHIBIT A

ftem | Code | | Approximate | | Unit Price | Amount
No.| No. | ltem | Quantity | Unit | Dollars | Dollars
163 | 1081 | STEEL ENCASEMENT PIPE24 e o 59.0000 | UNFT | T8 000 T 11,151.00
164 1 1076 | STEEL ENCASEMENT PIPE20 INGH ™ I""""""""1'i'é'.i)'b'é'é"'{"'L'if\i"F'T'"'""]"““""'""1"1'6.6666""1 """"""""" 12,980.00
165 | 1073 | STEEL ENCASEMENT PIPETE NGH I 2190000 | LUNFT T 970000 | T 21.243.00
166 | 1069 | STEEL ENCASEMENT PIPEI2TNGH T 2430000 UNET T ggoo00 | T 21,384.00
167 | 3536 | GATE VALVE-16 INGH T T 10000 | EACH 7T 40240000 | T 4,024.00
168 | 3532 | GATE VALVE.12 INGH T ;o 20000 | EACH 1T 17650000 | 353000
169 | 3526 | GATE VALVE.G INGH T T 80000 | EACH | T 7280000 | 582400
170 13528 | GATEVALVE.8 INGH T po 30000 | EACH T 8960000 | Zs00
1711 7624 | LEAK DETECT VALVE ARRANGEMENT 7 10000 | EACH YT 14320000 | TTiA35007
I | (129 | f | |
172713495 | AR RELEASE VALVE T T 30000 | EACH T g2z0000 | 7 246900
173712606 | FIRE HYDRANT e poT 30000 | EACH T 27120000 | 813600
174 [ 9041 | REDUCER T o 10000 | EACH T 1,0a10000 | T o400
| | (PROP.&"TO PROP. 8% | | | |
1757179041 | REDUGER T e T 10000 | EACH T 12080000 | T 1,20800
| | (PROP. 6"TO PROP. 12" | | | |
176179041 | REDUGER T o 10000 | EACH T 19040000 | T 190400
| | (PROP.6"TO PROP 20" | | | | ’
177 [ 9041 | REDUGER T T 10000 | EACH T 10580000 | T 1,058.00
| | (PROP. 8"TO PROP 6" | ! | |
1787 3468 TIEAN BNGH T [T 10000 | EACH )T 34300000 | 343000
| | (TO PROP 8" | o I l
179713466 | TIEAN iNgH T T 20000 | EACH T 29110000 | T a5 00
I | (TO PROP &" I I | !
180 | 9041 | REDUGER T e T 10000 | EACH )T 27700000 | T 277000
| | (PROP. 16" TO PROP 20" | | [ ' |
D181 [ 34721 TIEAN 1z NGH T P 80000 | EACH T az020000 | T 3361600
| | (TOEXIST. 12"YWET TAP) | | [ |
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EXHIBIT A

ltem | Code | | Approximate | | Unit Price | Amount
No.| No. | ltem | Quantity | Unit | Dollars | Dollars

“182 |'o041| REDUCER T T 20000 | EACH | 22890000 | 457800
| | (PROP.8"TO EXIST. 6" [ | | I
| | (WET TAP) | | | |

183 | 3468 | TIEAN 8INCH T T 20000 | EACH | 2553.0000 | 510600
| | (TO EXIST. 8" | | i !
| | (WET TAP) | { | |

184 3466 | TEAN 6iNCH T T 90000 | EACH | 21350000 | 1921500
| | (TO EXIST. 68" | | | |
f | (WET TAP) | | | |

185]9041|REDUCER ........................................... oo IOOOO|EA(,H[ ............ 39200000| .................. 392000
| | (PROP 6&"TO EXIST. 129 | | | |
| | (WET TAP) | | | |

186 | 3479 mENN T T 10000 | EACH | 9,980.0000 | 998000
| | (PROP.16°TO EXIST. 16" t l I |
| | (WET TAP) | | | I

187 {9041 | REDUCER T o 10000 | EACH | 12,342.0000 | 12,34200
| | (EXIST. 16" TO PROP. 20% | | ! |
! | (WET TAP) | i | |

188 | 9041 | REDUCER T T 10000 | EACH | 38000000 | 380000
| | (EXIST. 6" TO PROP. 20" | | | |
| | (WET TAP) ! | | |

7189 | 9041 | REDUCER T P 1.0000 | EACH | 1,087.0000 | 1,087.00
| | (EXIST. 1'TO PROP. 6" | | | |
| | (WET TAP) | | f ' |

190 | 3550 | CUT & CAP EXIST WATER MAIN [ 120000 | EA LT 5560000 | 667200
| [ (&" | [ { f

191 | 3550 | CUT & CAP EXIST WATER MAIN T 20000 | EA | sero000 | 1,182.00
| | (87 | [ | |

7192|3550 | CUT & CAP EXIST WATER MAIN I 80000 | EA | 6620000 | 529600
| [ (12" { | - | |

193 | 3550 | CUT & CAP EXIST WATER MAIN ;T 20000 | EA | 7ss0000 | 1,570.00
| | (167 | [ | |

194 | 3437 | RECONNECT EXISTING SERVICE T 440000 | EACH | 7400000 | 32,560.00

Initialed on Behalf of Contractor ZZg Initialed on Behalf of Subcontract
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EXHIBIT A

M

ltern | Code | | Approximate | | Unit Price | Amount
No.{ No. | Item | Quantity | Unit | Dollars | Dollars
953496 | VALVESG INCH T T 50000 | EACH | 14520000 | 726000
| | (BLOW-OFF) | | | !
Tig7 5383 | PVCPIPEAINCH T 000000 | UNFT LT 420000 | 7420000
| | (SEWER LATERAL) | | | |
“los 13385 | PVCPRIPE6INCH (T 600000 | UNET T 450000 | 450000
| | (SEWER LATERAL) | | | |
195 13360 | COPPER PIPE3/4INCH T 600000 | ONFT T 148500 | 1,485.00
| | (WATER SERVICE LINE) | | | |
500 1 9302 | PAVEMENT RESTORATION T 8000000 | soYD 295000 | 14,750.00
2017625 | SIDEWALK RESTORATION [T oo0000 | svo 1 2A1500 | 241500
502 19219 | REM ASBESTOS CEMENT WATERLINE 1 - 1000000 | UNFT [T 190000 | 1,900.00
503 179613 | EXPLORATION T T 100000 | HOUR YT isas000 1 1,54500
| | TOTAL of INCLUDED BID ITEMS | | | | 1,067,238.42

M

Initialed on Behalf of Contractorj/*/ v _Initialed on Behalf of Subcontracto&_@:



Dec 12 03 12:36 i ;
P Contracting Assistance 606-549-3691 p.5S
NDU-25F | vBR FAMILY OF COMPRNIES 513 4o SoUY  P.uz/
e ey g DAYEPOORYYY)
| ACORB. CONTR-& ;" {25/03 _
" ucen STETVAS A BATTER OF %7 - IMATION
N RIGHTS L7 30 FHE C- -,Teoa
—— ERTIFICAT OES NOT AMEND, EXTEND
(MBA TnsuraTro Agency, Inc. \GE af P‘are« ' BY 747 DOLICIES BELOW.

19501 Union Tametery Road A e v e DY
45140
5= 3500 Fax;513-605-3509 INSUE rgS(."T' ORDMNG SOVERAGE

o NouRES A Zurlch Amevican

Loveland

INGURZE B: Mawland Casual” :
ASSISTANCY. INC. INSURERC: =~ e
Ba2s ry 40769 INGURER D; i ~ L
— _— WEURBAL: B |

EOVERAGEE -
|

1537J€0 YO THE WGUREO NA!AEC ABOQVE 253 THE POLICY FEH]DD mo ATED. NOTWITHSYANDING
HACT = QTHEF 0. AT WITH AESTEAT T0 WHICH THIS CERTIFICATE JAY BE (SRUED OR

IGIES NESCRIGED GEDEIN 1S SUBIECT TO ALL THE TFR3A8, :xmusmns AND COMDITIQNS QF 5ugH
BY PAID GLAIME.

POLICY MUHISER : TORTE AT A LTS
o : LE.\ﬂ:ﬂOCCL‘” noE 51000000
STTI3I6EEETAB 08/01/03 : 0B/01L/G% 'S(Emcc:umnr.o) 5300000
‘ = trnyone temeet 16 10600
ZRSONAL & ADVINJURY 51000000
i ; ‘32000000
S GENL ARTREGATE LIMIT APRLIES PER, 52000000
l [—_ ol ?E“(?T 7 wog '
T AUTQMORILE LIAGIYTY COMBINED BINGLE LIMIT :
B TX | Anvrro 8CP036666718 08/01/03 | 08/01/04 |(Eiustioy £1000000 :
|__| AL cemiep autos 300IY INJUAY s
;___’ GGHEMULED AUTOS | (Pe: pareon) )
r___i HIREIDALITOS BODILY INJURY s
NENTNED AUTOS {Par accldam)
PRDFESTY DAMARE
#—]L {Par nezider) 4
QLERAGEATILTY AUTO DNLY - EA ACCIDENT | % e
T EAACC
LS on s EACCS —
T | EXCESUMIBRELLA LIABILITY i ' EACH OCCURRENGE 310,000,000
Al __;_,Qccum C CLAMS MAOE | SCF G36G66718 ' oB/01/03 08/01/04 | AGGRTBATE $16,000,000
: . -
|| beorrrae s :
X |mErmmioN 50 s
e T LT
ANY PRGRAIET T PARTNER/EXGCUTIVE L enon “CC'D‘?M s I
OFFICE AMEMESS EXCLUDED? EL DISEASE - EA EMPLOYEE §
BT PROVIEY TS Dy £L. oisErse - poLicy umi | s
- W t
A | Commera?71 Applica SCr 036666718 08/01/01 08/01./04 ;
(&) B iomerr Floatsr SoPF 036666718 08/01/03 08/01/04 ‘
TSR AT S A TIONE  LOCATIONE [VEWICLER / EICL USIONE ACHED BY ENDORSENENT [ SPECIAL PAOVISIONS %

CERTIFICATE HCILDER CANCELLATION

KERTCO2 | SHOULD anvoF THE ABOVE DESORIDTD PALICIES BE GANCELLED BEFORE THE EXPIRATION
DATE THEREDF, TKE IBSUING INSURER WiLL ENGEAVOR TO al. 30 Days wrNTEN
NOVICE TO THE CERTIFICATE NOLGER NARED TO THE LEFT. BUT MRENRUSUDER SHALL
IMPOSE KO DBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, 175 ARENTS OR

REPRESENTATIVES.
AUTHORIZED AEPRESENTATIVE

MBA Insurance Agency Iuc.
ACORD 25 (200175} G ACORR CORPORATION 1080

JCIAL P.92




Kentucky Transportation Cabinct MO /98
Department of Highways
Division of Construction

SUBCONTRACTOR'S CERTIFICATION RECEIPT OF BID PROPOSAL

Cily, Siate

. ;Ql///é_ﬂs_é@% A

a copy of the bid proposal in the Bid Letting 18 ~/2-03 o (33 -7 79

Letting Date Mroject Code No. (PCN)

ﬂ it / /(é/{.;/ '

County

o Need T3 (A),FD32 160 1577 00d-OCE

Project Number

and will abide by the conditions set forth in said bid proposal,

1/
Subcontra

@%@7/% Hfod
Représentalive - Date

Hereby recognized as an official representative of this Company, with full authority to sign. |
understand and am fully aware of the condilions sel forth and herein by this statement.

cling Com



MEMO

Date: March 4, 2004

To: Bob Lewis
Division of Construction

From: Rick Stansel &'

Division of Contract Procurement

Re: Pulaski County - PCN 030772
NCPD 7713 (9)
Hi-View LLC

Accompanying this memo is your copy of the Detailed Plan/Subcontract Requests, Sub-
Contract Agreements and Certificates of Insurance for this project. The established goal
for this project was 4%. Contract Procurement has reviewed and approved 18.00%.

A work order was issued for this project on March 4, 2004.

CC: Dexter Newman
Arthur McKee
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